



National Board of Examinations
(Autonomous body of Ministry of Health & Family Welfare, Govt. of India)
NAMS Building, Medical Enclave, Ansari Nagar, New Delhi - 110029

CORRIGENDUM

to

Tender Document – NBE/Admin/Tender/ILL/2020 dated 21/5/2020
[Tender ID: 2020_NBE_534979_1]

Apropos NBE Tender Document No. NBE/Admin/Tender/ILL/2020 dated 21/5/2020, inviting bids for Internet Lease Line (200 Mbps).

After due consideration of the queries raised by prospective bidders, the Tender Evaluation Committee, has approved the following amendments to the cited Tender Document:

Sr. No.	Page no.	Para no.	Topic	Query / suggestion	Amendments, to be read as				
1.	7	III	Modification in Scope of Work	Increase or decrease in scope may effect the pricing and viability. Any change should be mutually agreed by both the parties.	<table border="1"><tr><td>For:</td><td>NBE may, at any time, during the period of the contract may increase/decrease the scope of work, without creating any liability of NBE for compensation on any grounds, whatsoever due to this change. In such a case, the Bidder shall perform the service in the increased/decreased quantity at the same contracted rates on prorated basis, within the time stipulated.</td></tr><tr><td>Read:</td><td>NBE at any time, during the period of the contract may increase/decrease the scope of work. In such a case, the Bidder shall perform the service in the increased/decreased quantity at the same contracted rates on pro-rata basis, within the time stipulated.</td></tr></table>	For:	NBE may, at any time, during the period of the contract may increase/decrease the scope of work, without creating any liability of NBE for compensation on any grounds, whatsoever due to this change. In such a case, the Bidder shall perform the service in the increased/decreased quantity at the same contracted rates on prorated basis, within the time stipulated.	Read:	NBE at any time, during the period of the contract may increase/decrease the scope of work. In such a case, the Bidder shall perform the service in the increased/decreased quantity at the same contracted rates on pro-rata basis, within the time stipulated.
For:	NBE may, at any time, during the period of the contract may increase/decrease the scope of work, without creating any liability of NBE for compensation on any grounds, whatsoever due to this change. In such a case, the Bidder shall perform the service in the increased/decreased quantity at the same contracted rates on prorated basis, within the time stipulated.								
Read:	NBE at any time, during the period of the contract may increase/decrease the scope of work. In such a case, the Bidder shall perform the service in the increased/decreased quantity at the same contracted rates on pro-rata basis, within the time stipulated.								

2.	12	XIX (2)	Jurisdiction	It is suggested that the Sole Arbitrator should be appointed by both the parties mutually and if the parties fail to agree on the arbitrator/ in case of disagreement between the parties, the appointment to be made by the competent Court in terms of the Arbitration and conciliation Act, 1996.	For:	If such disputes and differences cannot be settled and resolved by discussions and negotiations, then the same shall be referred to the Sole Arbitrator appointed by the Executive Director, NBE whose decision shall be final and binding on both the parties.
					Read:	If such disputes and differences cannot be settled and resolved by discussions and negotiations, then the same shall be referred to the Sole Arbitrator appointed by both the parties mutually to resolve the disputes/differences under the provisions of The Arbitration and Conciliation Act, 1996.

4th June, 2020
New Delhi

Sd/-
Joint Director (Admin.)